EROSION CONTROL QUANTITY SCHEDULE 25100630 | 28000250 | 28000300 | 28000510 X0323973
j 1
EROSION | TEMPORARY ;
STATION OR CONTROL| EROSION | TEMPORARY | INLET | SEDIMENT
BEGINNING STATION ORENDING | OFFSET | BLANKET| CONTROL |DITCH CHECKS |FILTERS | CONTROL,
DESCRIPTION DESCRIPTION (LT/RT) (SY) |SEEDING (LB)!  (EACH) (EACH) 'SILT FENCE
PRESTAGE '
STA 3193+25 BRIDGE T 4405 ) 8 - -
STA 3193+25 RIVERWALK DRIVE RT - - i - -
RIVERWALK DRIVE BRIDGE RT - - : - -
BRIDGE DAYFIELD AVE T 15466 320 8 17 3112
BRIDGE ROLF ROAD RT 2886 &0 3 - 143
DAYFIELD AVE.
ROLF ROAD RT 9572 19 7 . 7
(FUTURE) 8 189
DAYFIELD DR, WEDGEWOOD CT. T 3634 79 3 6 352
WEDGEWOOD CT. | "RASER/FEENEY LT 4155 86 0 7 753
ROAD
DAYFIELD DR. FRASER / FEENEY RT 8149 169 3 2 987
ROAD
FRASER/FEENEY | peNwicK ROAD LT 4136 86 4 5 403
ROAD
FRASERR O’:[‘)EENEY RENWICK ROAD RT 9502 108 6 2 1587
RENWICK ROAD | FORT BEGGS ROAD T 480 10 - - -
RENWICK ROAD ROBERTS AVE RT 6920 143 1 20 1533
FORT BEGGS DR, UNION ST, T - - » - -
ROBERTS AVE. UNION ST, RT 1489 31 - 3 1056
UNION ST, STA 3330480 RT 870 20 - 2 343
PRE-STAGE SUBTOTAL 71864 1492 24 65 12166
[ p———— st 8 v B 8o i St e 1 i S —— 15_1 60630 ; 28000@ ,2.5000300..,Wu V”E‘éé‘bdaéi‘d c,,v..x,a\swiééi;éym-
EROSION | TEMPORARY | % ]
STATION OR CONTROL EROSION | TEMPORARY | INLET | SEDIMENT
BEGINNING STATION ORENDING | OFFSET  BLANKET  CONTROL DITCH CHECKS FILTERS CONTROL,
DESCRIPTION | DESCRIPTION (LT/RT) (SY) | SEEDING (LB)|  (EACH) (EACH) |SILT FENGE
STAGE 1 ! ’
STA 3193+25 BRIDGE T 4368 91 » 11 -
STA 3193+25 RIVERWALK DRIVE RT 2404 50 n 744
RIVERWALK DRIVE BRIDGE RT 1675 35 - 1 752
BRIDGE DAYFIELD AVE T 12564 260 2 3 -
BRIDGE ROLF ROAD RT - - - - -
DAYFIELD AVE.
ROLF ROAD RT - ] ) ; -
(FUTURE)
DAYFIELD DR, WEDGEWOOD CT. T 7824 58 2 11 85
WEDGEWOQOD CT. FRASESO’:DEENEY LT 3650 76 2 3 566
FRASER / FEENEY
YFIELD DR. RT 7 - - ;
DA OAD 86 18
FRASER/FEENEY | pr\wick ROAD LT 8545 178 ; 25 1918
ROAD
FRASER / FEENEY
RENWICK ROAD RT ; ] ; - ]
ROAD CKRO
RENWICK ROAD | FORT BEGGS ROAD T 5812 121 5 23 5764
RENWICK ROAD ROBERTS AVE RT - - - - -
FORT BEGGS DR, UNION ST, T 734 15 - 1 351
ROBERTS AVE. UNION ST, RT - - n - -
UNION ST, STA 3330480 RT - - - - -
STAGE 1 SUBTOTAL 43463 902 T 13 6680

\——— EROSION CONTROL BLANKET

SUBTOTAL FOR TEMPORARY SEEDING

DATE

scae NONE
MARCH 18, 2008

CONTRACT NO. 62417 || ST oo | sk | e
338 | (13 & 114) R-5 wilL 1525 |57
Feo, ; ILLINOLS, | FAP 338 (IL. RTE. 59
25100630 | 28000250 & 28000300 28000510 X0323973 |
! EROSION | TEMPORARY | ’

STATIONOR CONTROL: EROSION | TEMPORARY | INLET | SEDIMENT

BEGINNING  STATION ORENDING | OFFSET  BLANKET CONTROL |DITCH CHECKS  FILTERS | CONTROL,

DESCRIPTION DESCRIPTION (LT/RT) (SY) |SEEDING (LB) (EACH) (EACH) SILT FENCE

STAGE 2
STA 3193+25 BRIDGE LT - N - - N
STA 3193+25 RVERWALK DRIVE RT - - . - -
RVERWALK DRIVE BRIDGE RT 2086 a3 - 5 -
BRIDGE DAYFIELD DR. LT - - - 5 :
BRIDGE ROLF ROAD RT 2835 59 - 8 -
ROLF ROAD DAYFIELD AVE. RT 9967 206 - 22 -
(FUTURE)
DAYFIELD DR. WEDGEWOOD CT. T . - B 0 -
WEDGEWOOD CT. | ' RASER/FEENEY LT . : - 1 :
ROAD
FRASER / FEENEY
DAYFIELD DR. ROAD RT 8347 173 - 17 150
FRASER/FEENEY | pevwick ROAD LT - ] ; 2 }
ROAD
FRASEF'; O’AFDEENEY RENWICK ROAD RT 8347 174 - 36 110
RENWICK ROAD FORT BEGGS ROAD T 712 15 - - .
RENWICK ROAD ROBERTS AVE RT 5937 124 - 25 50
FORT BEGGS DR. UNION ST. [N - - - - -
ROBERTS AVE. UNION ST. RT 930 20 - 8 61
UNION ST. STA 3330+80 RT 563 12 - 4 R
STAGE 2 SUBTOTAL 39724 826 0 131 371
STAGE 3 - NO QUANTITY
| 125100630 | 28000250 . 28000300 | 28000510/ X0323973
| EROSION | TEMPORARY |

STATIONOR | 'CONTROL| EROSION | TEMPORARY | INLET | SEDIMENT

BEGINNING . STATION OR ENDING | OFFSET | BLANKET, CONTROL 'DITCH CHECKS | FILTERS | CONTROL,

DESCRIPTION DESCRIPTION (LT/RT) (SY) SEEDING (LB). (EACH) . (EACH) SILT FENCE

STAGE 4 ! s

STA 3260+00 STA 3274+00 LT N - - 6 R

STA 3260+00 STA 3274+00 RT - - , - -

STA 3288+00 RENWICK ROAD LT X - - 6 -

STA 3288+00 RENWICK ROAD RT - - . - -
RENWICK ROAD | FORT BEGGS DRIVE LT - - - 12 R
RENWICK ROAD ROBERTS AVENUE RT - - - - N

FORT BEGGS DRIVE UNION STREET LT - - - 7 -
'STAGE 4 SUBTOTAL 0 0 0 31 0
[EROSION CONTROL QUANTITY SCHEDULE SUMMARY
; 25100630 | 28000250 28000300 128000510 X0323973
EROSION | TEMPORARY
CONTROL| EROSION | TEMPORARY | INLET | SEDIMENT
BLANKET| CONTROL |DITCH CHECKS | FILTERS | CONTROL,
STAGE (SY) SEEDING (L.B) (EACH) (EACH) [SILT FENCE
PRESTAGE SUBTOTAL| 71864 1492 a4 65 12166
STAGE 1 SUBTOTAL| 43463 902 1 113 6680
STAGE 2 SUBTOTAL | 39724 826 0 131 37 ILLINOIS DEPARTMENT OF TRANSPORTATION
STAGE 3 SUBTOTAL 0 0 0 0 0 DISTRICT NO. 1 SCHAUMBURG
STAGE 4 SUBTOTAL 0 0 0 3 0
PROJECT TOTAL| 155051 | 3220 55 340 | 19217 EROSION CONTROL
SCHEDULE OF QUANTITIES
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